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     RFQ-SF-04-0-2016/SS 

 

Continuing Services Contract For Spaceport Infrastructure General Consulting 

 

                                              Questions & Answers 

 

Question Due Date Deadline:  April 29, 2016  

Answer Due Date Deadline:  May 5, 2016 

 

   

Q1: Will any of the General Consulting services identified in this RFQ cause the successful awardee to become 

ineligible for other Space Florida and/or FDOT work? 

 

 

A1:  There are certain circumstances where a consultant may be ineligible from performing other Space Florida 

projects. Each instance would need to be evaluated on a case-by-case and project-by-project basis. Since Space 

Florida will be selecting more than one consultant, the chance of a consultant being completely ineligible is 

less. 

 

As an example described in the scope, successful awardees will be preparing plans and design criteria packages 

which may be issued for bidding by Space Florida. The consultant who prepared a project-specific design-build 

package would be ineligible to compete for the follow-on design services as part of that design-build project 

delivery. However, that consultant may still be eligible to perform owner’s rep construction administration 

services on Space Florida’s behalf for that same project.   

 

Space Florida cannot answer whether the successful awardee will become ineligible for “FDOT work.” FDOT 

Publication 375-0300-006 and their website offer general guidance. Refer to link below: 

http://www.dot.state.fl.us/construction/ConflictOfInterest/COI_Main.shtm 

FDOT’s website currently indicates a future Contract 17901 for “Spaceport Improvement Program Planning 

and General Support Services.” See link below: 

http://www2.dot.state.fl.us/procurement/ProfessionalServices/advertise/advplan.shtml#dist9 

 

 

Q2:  Exhibit “A”, Section A. 4. - Please clarify Space Florida’s intended definition of “agile” project 

management principles, specifically, what actions will be required to comply with this General Requirement? 

 

 

A2:  Agile project management is a management methodology that extends beyond software development and 

IT projects. It is recognized by the Project Management Institute. There are many publications on the subject 

including a well-known book by Mark C. Layton.   

http://www.dot.state.fl.us/construction/ConflictOfInterest/COI_Main.shtm
http://www2.dot.state.fl.us/procurement/ProfessionalServices/advertise/advplan.shtml%23dist9
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 Q3:  Is it possible to obtain a list of plan holders? Firms who have downloaded the RFQ document? 

Can Space Florida provide the names of the firms that currently hold this contract? 

  

 

A3: Space Florida does not track the number of Plan Holders or business’s that download the RFQ document 

via our website but our solicitations are published on DemandStar.com which does. 

 

 

 

 

 

 

 


